

Tuesday, May 1, 2018

PROJECT >>>> ENTER PROJECT NAME HERE

450.00 DEMOLITION LABOR

TOTAL LABOR	LABOR SUB-TOTALS	TYPE OF LABOR	TYPE OF UNIT	# OF UNITS	UNIT RATE
200.00	WALLS				
	-	REMOVE WALLPAPER	SQ-FT		
	-	REMOVE DOORS	EACH		
	-	REMOVE LOWER CABINETS	LIN-FT		
	-	REMOVE UPPER CABINETS	LIN-FT		
	-	REMOVE COUNTERS	LIN-FT		
200.00		REMOVE TOILET PARTITIONS	EACH	2.00	
	-	REMOVE DRYWALL PARTITIONS	SQ-FT		
	-	REMOVE HEADERS	LIN-FT		
	-	REMOVE PANELING	SQ-FT		
	-	REMOVE CERAMIC TILE	SQ-FT		
	-	REMOVE TOILET ACCESSORIES	EACH		
	-	REMOVE RUBBER BASE	LIN-FT		
	-	6" WOOD BASE	LIN-FT		
	-	REMOVE CHAIR RAIL PLASTIC	LIN-FT		
	-	REMOVE CORNER GUARDS	LIN-FT		
	-	REMOVE CROWN MOULDING	LIN-FT		
	-	REMOVE FRP/ACROVYN COVERING	LIN-FT		
	-	DRYWALL FOR T.V. BRACKET	EACH		
-	FLOORS				
	-	REMOVE FLOOR SEALER	SQ-FT		
	-	REMOVE CERAMIC TILE	SQ-FT		
	-	REMOVE CARPET	SQ-FT	-	
	-	REMOVE VCT	SQ-FT		
	-	REMOVE WOOD FLOORING	SQ-FT		
	-	REMOVE COMPUTER FLOORING	SQ-FT		
	-	SAW CUT CONCRETE	SQ-FT		
	-	REMOVE CONCRETE	SQ-FT		
	-	X-RAY	EACH	-	
	-	CORE FLOOR SLAB	MIN		
	-	REMOVE NUTS...BOLTS...MISC	EACH		
	-	SAW CUT CONCRETE, & POUR	LF		
100.00	CEILINGS				
	-	REMOVE CEILING GRID & TILES	SQ-FT		
	-	REMOVE CEILING TILES ONLY	SQ-FT		
	-	REMOVE DRYWALL	SQ-FT		
	-	REMOVE FRAMING	SQ-FT		
100.00		REMOVE LIGHTING FIXTURES	EACH	5.00	
	-	REMOVE A/C GRILLS	EACH		
	-	REMOVE A/C FLEXABLE DUCTS	EACH		
	-	REMOVE FIBERGLASS DUCTS	EACH		
	-	REMOVE MISC.	EACH		
150.00	DUMPSTER & DUMP FEES				
	-	LABOR TO HAUL TRASH	HOUR		
	-	STC TRUCKING	HOUR		
150.00		DUMP FEES	LOAD	1.00	
	-	DUMPSTER CHARGE	LOAD		
450.00	GRAND TOTAL LABOR				

FOR 3 H
COMPL

<<< INS

NOTES:

THIS SHEET IS PROTECTED

GO TO REVIEW AND CLICK ON UNPROTECT SHEET TO MAKE YOUR COST MODIFICATIONS IN COLUMN

GO TO REVIEW AND CLICK ON PROTECT SHEET AFTER YOUR CHANGES ARE MADE

F

100 ONLY ENTER IN AREAS THAT ARE SHADED LIGHT BLUE WITH DARK LINES...NUMBERS WILL COME UP BOLD RED